DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER 001 CONTRACT ID : T201106302.01 COUNTIES SUSSEX
LETTING DATE 05/10/11 DISTRICT
STATE/FEDERAL AID NO: T201106302 CONTRACT TIME : 25 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) 7201106302
PAVEMENT & REHABILITATION, SOUTH II-II, 2011
SET-ASIDE
VENDOR RANKING Contract was awarded on 07/07/11 to vendor AMERICAN INFRASTRUCTURE-MD INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 441,937.91 95.7038% 100.0000%
1 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 461,777.00 100.0000% 104.4891%
2 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 464,747.60 100.6433% 105.1613%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, 21620 $ 477,814.75 103.4731% 108.1181%
I ( 0 I( 1) I( 2
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— f——_— -
SECTION 0001 Category 0001
| | |
0010 212001 2.000 cy | 40.00000 80.00]| 179.00000 358.00] 26.25000 52.50
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 87.000 TON | 45.00000 3915.00] 45.00000 3915.00] 50.00000 4350.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401645 3655.000 TON | 64.51000 235784.05] 69.00000 252195.00] 65.94000 241010.70
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0040 401667 126.000 TON | 100.00000 12600.00] 110.00000 13860.00] 78.20000 9853.20
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0050 401696 240.000 TON | 25.00000 6000.00] 5.00000 1200.00]| 25.00000 6000.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 402000 5.000 TON | 122.50000 612.50] 128.00000 640.00]| 96.00000 480.00
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 2200.000 SYIN | 2.41000 5302.00] 1.00000 2200.00] 2.58000 5676.00
HOT-MIX PATCHING | |
0080 503001 72.000 SY | 184.00000 13248.00] 217.00000 15624.00] 284.00000 20448.00
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0090 503006 144.000 EACH | 19.68000 2833.92] 14.60000 2102.40] 24.15000 3477.60
| | |

DOWEL BARS



PERMANENT PAVEMENT STRIPING,

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/07/11
PAGE 001 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER : 001 CONTRACT ID : T201106302.01 COUNTIES : SUSSEX
LETTING DATE : 05/10/11 DISTRICT : S2
SET-ASIDE
I( 0 ) I( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0100 503503 425.000 SYIN | 5.65000 2401.25] 5.65000 2401.25] 5.65000 2401.25
PATCHING CONCRETE | |
0110 705002 252.000 SF | 7.23000 1821.96| 10.00000 2520.00] 12.25000 3087.00
P.C.C. SIDEWALK, 6" | |
0120 705505 180.000 SF | 20.00000 3600.00] 10.00000 1800.00]| 7.38000 1328.40
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | | |
0130 708500 3.000 EACH | 250.00000 750.00] 228.00000 684.00]| 269.00000 807.00
REPLACING CATCH BASIN GRATES | | |
0140 708504 3.000 EACH | 302.00000 906.00] 135.00000 405.00] 384.00000 1152.00
REPLACING CATCH BASIN FRAMES | | |
0150 710001 3.000 EACH | 925.00000 2775.00| 1000.00000 3000.00] 814.00000 2442.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
0160 732004 321.000 TON | 26.80000 8602.80]| 37.15000 11925.15] 26.86000 8622.06
TOPSOIL (TON) | |
0170 734013 4353.000 sSY | 0.26000 1131.78]| 0.25000 1088.25] 0.32000 1392.96
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 4353.000 SY | 0.55000 2394.15] 0.45000 1958.85]| 0.57000 2481.21
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 743004 42.000 EADY | 72.10000 3028.20] 73.00000 3066.00] 72.70000 3053.40
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0200 743010 10.000 EADY | 85.00000 850.00]| 151.00000 1510.00]| 177.00000 1770.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0210 743052 750.000 HOUR | 42.00000 31500.00] 42.00000 31500.00] 42.00000 31500.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0220 743064 113.000 HOUR | 60.90000 6881.70] 60.90000 6881.70] 60.90000 6881.70
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0230 744519 2.000 EACH | 1800.00000 3600.00] 800.00000 1600.00]| 777.00000 1554.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0240 746774 150.000 LF | 9.10000 1365.00]| 13.50000 2025.00 13.65000 2047.50
SUPPLY AND INSTALLATION OF LOOP | |
DETECTOR WIRE | |
0250 748015 281.000 SF | 6.05000 1700.05]| 5.25000 1475.25| 5.36000 1506.16
I I I
I I I

SYMBOL/LEGEND ALKYD-THERMOPLAST IC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/07/11
PAGE 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER 001 CONTRACT ID : T201106302.01 COUNTIES SUSSEX
LETTING DATE 05/10/11 DISTRICT S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |AMERICAN INFRASTRUCTURE-MD I |GEORGE & LYNCH INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0260 748019 38783.000 LF | 0.19000 7368.77] 0.20000 7756.60 | 0.19000 7368.77
TEMPORARY MARKINGS, PAINT, 4" | | |
0270 748026 281.000 SF | 1.10000 309.10] 1.00000 281.00]| 1.05000 295.05
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0280 748506 38783.000 LF | 0.36000 13961.88] 0.35000 13574.05] 0.36000 13961.88
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
0290 750000 1.000 EACH | 270.00000 270.00] 460.00000 460.00]| 272.00000 272.00
ADJUST WATER VALVE BOXES | | |
0300 758000 48.000 sSY | 25.00000 1200.00 ]| 25.85000 1240.80] 19.32000 927.36
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 760502 200.000 SYIN | 3.10000 620.00]| 3.50000 700.00] 5.88000 1176.00
PAVEMENT MILLING, TAPER CUT | | |
0320 760507 5550.000 SYIN | 0.90000 4995.00 | 2.35000 13042.50] 1.28000 7104.00
PROFILE MILLING, HOT-MIX | | |
0330 761001 2120.000 SY | 9.00000 19080.00 6.95000 14734.00] 5.62000 11914.40
BUTT JOINTS, HOT MIX | |
0340 762001 2290.000 LF | 1.72000 3938.80] 0.25000 572.50]| 1.45000 3320.50
SAW CUTTING, HOT MIX | | |
0350 762002 380.000 LF | 5.00000 1900.00] 2.60000 988.00| 3.80000 1444.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0360 763000 LUMP | 16368.00000 16368.00 | 20491.70000 20491.70] 17750.00000 17750.00
INITIAL EXPENSE | |
0370 763502 LUMP | 1500.00000 1500.00 | 2000.00000 2000.00] 2563.00000 2563.00
MAINTENANCE OF RAILROAD TRAFFIC | | |
0380 763621 LUMP | 375.00000 375.00] 1.00000 1.00] 5176.00000 5176.00
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0390 763643 LUMP | 16368.00000 16368.00 | 20000.00000 20000.00 | 28100.00000 28100.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 441,937.91] $ 461,777.00] $ 464,747.60
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 441,937.91] $ 461,777.00] $ 464,747.60

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011

DATE : 07/07/11
PAGE : 001 -4

CALL ORDER : 001 CONTRACT ID : T201106302.01 COUNTIES : SUSSEX
LETTING DATE : 05/10/11 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001 Category 0001
| |
0010 212001 2.000 cCY | 100.00000 200.00]
UNDERCUT EXCAVATION, PATCHING | | |
0020 302005 87.000 TON | 50.00000 4350.00]
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0030 401645 3655.000 TON | 72.00000 263160.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0040 401667 126.000 TON | 125.00000 15750.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0050 401696 240.000 TON | 30.00000 7200.00|
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0060 402000 5.000 TON | 100.00000 500.00| |
HOT-MIX BITUMINOUS CONCRETE AND/OR | |
COLD-LAID BITUMINOUS CONCRETE (TRM) | | |
0070 406001 2200.000 SYIN | 2.00000 4400.00]
HOT-MIX PATCHING | |
0080 503001 72.000 SY | 300.00000 21600.00]|
PATCHING P.C.C. PAVEMENT, 6' TO 15°', | |
TYPE A | | |
0090 503006 144.000 EACH | 20.00000 2880.00|
DOWEL BARS | | |
0100 503503 425.000 SYIN | 5.65000 2401.25]
PATCHING CONCRETE | |
0110 705002 252.000 SF | 10.00000 2520.00]
P.C.C. SIDEWALK, 6" | | |
0120 705505 180.000 SF | 10.00000 1800.00]|
RESET STONE/BRICK SIDEWALK AND/OR | |
STONE/BRICK ROADWAY | | |
0130 708500 3.000 EACH | 300.00000 900.00]
REPLACING CATCH BASIN GRATES | | |
0140 708504 3.000 EACH | 500.00000 1500.00]
| |

REPLACING CATCH BASIN FRAMES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/07/11
PAGE : 001 -5
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER : 001 CONTRACT ID : T201106302.01 COUNTIES : SUSSEX
LETTING DATE : 05/10/11 DISTRICT : S2
SET-ASIDE
I( 3 ) I( ) I( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0150 710001 3.000 EACH | 850.00000 2550.00| |
| |

ADJUSTING AND REPAIRING EXISTING
DRAINAGE INLET



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 07/07/11
PAGE 001 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER 001 CONTRACT ID : T201106302.01 COUNTIES SUSSEX
LETTING DATE 05/10/11 DISTRICT S2
SET-ASIDE
I ( 3 ) | ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0160 732004 321.000 TON | 30.00000 9630.00 | |
TOPSOIL (TON) | | |
0170 734013 4353.000 SY | 0.30000 1305.90] |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0180 735534 4353.000 SY | 0.55000 2394.15] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0190 743004 42.000 EADY | 20.00000 840.00]| |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0200 743010 10.000 EADY | 100.00000 1000.00] |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0210 743052 750.000 HOUR | 42.00000 31500.00]| |
FLAGGER, SUSSEX COUNTY, STATE | | |
0220 743064 113.000 HOUR | 60.90000 6881.70] |
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0230 744519 2.000 EACH | 800.00000 1600.00] |
RELOCATION OF EXISTING JUNCTION WELL | | |
0240 746774 150.000 LF | 15.00000 2250.00]| |
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0250 748015 281.000 SF | 6.00000 1686.00 | |
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0260 748019 38783.000 LF | 0.19000 7368.77] |
TEMPORARY MARKINGS, PAINT, 4" | | |
0270 748026 281.000 SF | 1.10000 309.10] |
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0280 748506 38783.000 LF | 0.36000 13961.88] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 4" | | |
0290 750000 1.000 EACH | 300.00000 300.00] |
ADJUST WATER VALVE BOXES | | |
0300 758000 48.000 SY | 20.00000 960.00 | |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0310 760502 200.000 SYIN | 5.00000 1000.00] |
PAVEMENT MILLING, TAPER CUT | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/07/11
PAGE : 001 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-II, 2011
CALL ORDER 001 CONTRACT ID : T201106302.01 COUNTIES : SUSSEX
LETTING DATE : 05/10/11 DISTRICT S2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|DAVID A BRAMBLE INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 760507 5550.000 SYIN | 1.50000 8325.00] |
PROFILE MILLING, HOT-MIX | | |
0330 761001 2120.000 SY | 5.00000 10600.00 | |
BUTT JOINTS, HOT MIX | | |
0340 762001 2290.000 LF | 1.00000 2290.00] |
SAW CUTTING, HOT MIX | | |
0350 762002 380.000 LF | 5.00000 1900.00]| |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0360 763000 LUMP | 17000.00000 17000.00] |
INITIAL EXPENSE | | |
0370 763502 LUMP | 3000.00000 3000.00] |
MAINTENANCE OF RAILROAD TRAFFIC | | |
0380 763621 LUMP | 1.00000 1.00] |
CONSTRUCTION ENGINEERING, RE-SURFACING | | |
0390 763643 LUMP | 20000.00000 20000.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 477,814.75]| $ | $
—————————————————————————————————————————— o
CONTRACT TOTALS | s 477,814.75]| $ 0.00]| s

DBE GOALS




